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Question # Subject Industry Question Government Response 
1 Period of 

Performance 
PWS Section 1.7 states that the period of performance is one year from 
date of award, but the pricing Attachment to the Combined Synopsis-
Solicitation (page 9 of 27)  includes lines for Base Year, Option Yr 1 and 
Option Yr 2, apparently correlated to Phases I, II and III.  It is  understood 
that Phases II and III are options, but it is unclear if each Phase is one 
additional year because Phase III seems to be a separate feasibility study 
and design effort.  Please confirm the duration of this contract and what 
work specifically falls in which year(s). 

The established period of performance for Phase 1 is a one 
year period of performance from date of award.  It is anticipated that the 
period of performances for both options, (Phases II and III) will be one 
year from date of award.   However, the Government and contractor may 
mutually agree to reduce or revise the total period of performance if the actual 
performance is less than one year.  This is a performance based contract.  
 
 

2 Deliverables PWS Section 1.4.5 lists four (4) feasibility studies as the contract 
deliverables (along with monthly status reports and a summary), but 
Section 1.4.6 includes requirements for deliverables for Phases II and III.  
Please clarify what deliverables contractors are required to bid (see 
questions 3-5 also). 

A revised PWS is forthcoming that will show a compilation of all 
deliverables, inclusive of options.  Please read PWS 1.4.5 and 1.4.6 in 
total to determine the total deliverable requirements. 
 

3 Place of 
Performance 

Is the place of performance only in WASHDC? The place of performance is at the contractor’s facility/office with travel to 
Quantico, VA for recurring meetings with the Government to discuss contract 
progress and status.  A revised PWS is forthcoming that establishes the change in 
the place of performance.  
 

4 Response 
Date 

Please note that with the bid due in only 10 days, on 8/7, we respectfully 
request your expeditious response to these questions. 

Date and time established for receipt of offers has been extended until  
Aug 14, 2015. Please refer to Amendment 0001 of the Combined 
Synopsis/Solicitation public notice (Federal Business Opportunities). 

 


